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Question Response

Locations 1, 2, 3 and half of 4 have terrible

surfaces. The asphalt is cracked and crumbling,
and the shoulders are non-existent. The edges,
when not covered by grass, weeds and dirt, are

broken and chipped away. Will the department | 35,14 5.08 PM — The Contractor will be held

take these factors in consideration when ; . s .
X - o . . . |responsible for their materials and workmanship
evaluating the finished striping on this project (i.e. in accordance with the contract.

lost or broken cookie evaluation, thermoplastic
not adhering properly, reflectivity problems as a
result of stiping over such a poor surface, etc.)?
Additionally, is the contractor responsible for
clearing all edges prior to striping edge lines?

This project has a lump sum pay item for clearing
and grubbing. On sheet 4 of the plans, in the 3/24/11 9:16 AM — The contractor is responsible

general notes, it states, "The contractor shall for all clearing and grubbing required in this
clear and grubb areas where existing and contract with the lump sum pay item. We felt
proposed signs are obscured or obstructed due |there was a specific need to mention the areas
to vegetation.” Is this the only work that is where signs were obscured and obstructed due
associated with this pay item or will the contractor [to vegetation. The contractor should be aware
be responsible for additional clearing and that they will need to expose / prepare the
grubbing? If there are additional areas what will |asphalt surface to install the edge-line marking.
they be?

Would you be able to tell me who is going to 3/25/11 5:21 PM - At this time, it is Shannon
manage this project for the department? Mobley. This is subject to change.

3/23/11 5:00 PM - Question Period Closed 3/23/11 5:00 PM - Question Period Closed

In discussions with one of the material suppliers
for the audible and vibratory pavement markings
it has been learned that they do not want to
supply their material for portions of this project
due to the extremely poor road conditions. They
feel (and we agree) that portions of the roadway
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are in such despair that it will be certain failure of
the markings. Since there has been concern
about this expressed by both the contractors and
material suppliers, will the department consider
postponing this project until this matter can be
investigated/discussed further?

Given the fact that is not possible to meet the
FDOT 701 Spec on this job due to the terrible
condition of the roadway, would the department
consider pulling this bid and re-letting it without
701?
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